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(March 13, 1995)

Testing

All signal control equipment shall be tested at the Washington State
Department of Transportation Materials Laboratory located in Tumwater,
Washington, prior to final delivery. The tests shall check the operation of
each individual component as well as the overall operation of the system.

The Contractor shall designate a qualified representative for these tests.
Notification of this representative shall be submitted for approval, in writing,
to the State Materials Laboratory, 14 calendar days prior to any equipment
deliveries. The Engineer shall also receive a copy of this notification, which
includes the representative’s name, address, and telephone number. All
communications and actions regarding testing of all equipment submitted to
the State Materials Laboratory shall be made through this representative.
These communications and actions shall include, but not be limited to, the
following:

All notifications of failure or rejection, demonstration of the equipment,
and the return of rejected equipment.

The State Materials Laboratory testing process will consist of the following
four separate stages:

Delivery and Assembly
Demonstration and Documentation
Performance Test

Operational Test
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Testing will follow in the correct order with no time gaps between stages
unless mutually agreed upon by the Contractor and State Materials
Laboratory.

Stage 1 Delivery Assembly

All components for the complete traffic control systems, including the
necessary test equipment, shall be assembled and ready for
demonstration within ten working days of delivery to the Materials
Laboratory. The systems shall simulate the operations as installed in
the field.

Equipment and prerequisites necessary to complete this stage shall
include:

a. Detection Simulator:
The detection simulator shall provide at least one detector per
phase and variable traffic volumes. One simulator shall be
required for every two controllers tested.

b. Communications Network:
Locations, specified for coordinating communications
equipment and cable, shall be completely wired to provide an
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operational communications system between all local and
master controllers.

The Contractor shall provide labor, equipment, and materials
necessary to assemble all control equipment complete and ready for
demonstration. Materials and equipment used for this stage that are
not required for field installation shall remain the property of the
Contractor. Failure to complete this stage within ten working days will
result in rejection of the entire system.

Stage 2 Demonstration and Documentation

This stage shall be completed within seven working days following the
completion of Stage 1. Failure to do so shall result in rejection of the
entire shipment.

All documentation shall be furnished with the control equipment prior to
the start of testing. If corrections to any document are deemed
necessary by the State, the Contractor shall submit this updated
version prior to the final approval by the State Materials Laboratory.
The documents to be supplied shall consist of or provide the following:

a. A Complete accounting of all the control and test equipment
required.

b. A complete set of documents which shall include:
1. Serial numbers when applicable.

2. Written certification that equipment of the same
make and model has been tested according to
NEMA  Environmental Standards and Test
Procedures, and has met or exceeded these
standards. The certificate shall include equipment
model number and where, when, and by whom the
tests were conducted. This certificate shall
accompany each shipment of controllers.

3. Reproducible mylar wiring diagrams and two blue-
tone prints for each controller and cabinet supplied.
The sheet size shall be 24 inches by 36 inches.

4. Wiring diagrams for all auxiliary equipment furnished.
One set per cabinet.

5. Complete operations and maintenance manuals
including complete and correct software listing and
flow charts. One set of operations and maintenance
manuals per cabinet; at least four but no more than
ten. Five sets of software listings and flow charts.
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6. Complete operations and maintenance manuals for
all auxiliary equipment. One set per cabinet.

A description of the functions and the capabilities of individual
components and of the overall control system.

A presentation on how to operate the system.

A complete and thorough demonstration to show that all
components of the control system are in good condition and
operating properly, and proof that the controller and cabinet
are functioning correctly.

Detailed instructions for instaling and operating the
controller(s), including explanations on the use of all features
of the controller(s).

The operational and maintenance manuals for each traffic
signal controller supplied including as a minimum, but not to
be limited to the following:

1. Detailed instructions for maintaining all hardware
components, controller, and auxiliary equipment.

2. A complete parts list detailing all manufacturer's
identification codes.

3. Detailed wiring diagrams and schematics indicating
voltage levels and pictorial description, part name,
and location for all hardware components, controller,
and auxiliary equipment.

The demonstration shall include the following:
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Phasing per plans and all phase timing.
Detection including any special detector functions.
Conflict Monitor and Load Switches.

Special Coordination including communication equipment.

This demonstration shall be performed by the Contractor in the
presence of State Materials personnel. The Contractor shall supply
any item not accounted for within five working days of the accounting.
Controllers and cabinets that remain incomplete five working days after
notification shall be rejected and returned freight collect to the
Contractor.
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Stage 3 Unit Performance Test
A minimum of ten working days shall be allowed for one or two cabinet
assemblies and five working days for each additional assembly.

The unit performance test will be conducted by State Personnel to
determine if each and every controller cabinet assembly complies with
NEMA Environmental Standards as stated in NEMA publication No. TS
1-1976, Part 2.

Any unit submitted, whose failure has been corrected, shall be retested
from the beginning of this stage.

Stage 4 Operational Test

All control and auxiliary equipment shall operate without failure for a
minimum of ten consecutive days. If an isolated controller is specified,
it shall operate as an isolated controller. If a coordinated system is
specified, it shall operate as a total coordinated system with the master
and all local controllers operating in all coordinated modes.

If any failure occurs during this stage, all equipment for this stage shall
be restarted following completion of repairs.

Equipment Failure Or Rejection

Equipment failures shall be defined as set forth in NEMA Publication
No. TS 1-1976. Failure of load switches, detector amplifiers, and
conflict monitors shall not result in rejection of the controller or cabinet.
However, the Contractor shall stock, as replacements, approximately
30 percent more than the total for these three items. All excess
material shall remain the property of the Contractor following
completion of all tests.

If a failure occurs during Stages 3 or 4, repairs shall be made and
completed within ten working days following notification of the
malfunction. The Contractor shall have the option of making onsite
repairs or repair them at a site selected by the Contractor. Failure to
complete repairs within the allotted time shall result in rejection of the
controller or cabinet assembly under test.

A total of two failures will be allowed from the start of Stage 3 to the
end of Stage 4. |If three failures occur during this time period, the
equipment will be rejected. New equipment of different serial numbers
submitted as replacement shall be received by the Materials
Laboratory for testing under Stage 3 within ten working days following
notification of rejection. Failure to meet this requirement within the
allotted time will result in rejection of the entire system. Software errors
will be considered as failures and, if not corrected within ten working
days, the entire system will be subject to rejection. Following rejection
of any equipment, the Contractor shall be responsible for all costs
incurred. This shall include but not be limited to all shipping costs.
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When the traffic control program is supplied by the State, the
Contractor shall prove that any failures are, in fact, caused by that
program and not the hardware.

All component or system failures, except load switches and detector
amplifiers, shall be documented. This documentation shall be
submitted prior to commencing the test or stage in which the failure
was found and shall provide the following information:

a. A detailed description of the failure.
b. The steps undertaken to correct the failure.
c. Alist of parts that were replaced, if any.

Upon completion of the tests, the equipment will be visually inspected.
If material changes are observed which adversely affect the life of the
equipment, the cause and conditions shall be noted. The Contractor
will immediately be given notice to correct these conditions. If not
repaired within ten working days of notification, the equipment will be
subject to rejection. A final accounting shall be made of all equipment
prior to approval.

All failed or rejected equipment shall be removed from the Materials
Laboratory within three working days following notification; otherwise,
the failed or rejected equipment will be returned, freight collect, to the
Contractor.

Following final approval by the State Materials Laboratory, all
equipment shall be removed from the State Materials Laboratory and
delivered to sites as designated elsewhere in this contract.

Guarantees

The supplier shall furnish to the State any guarantee or warranty
furnished as a normal trade practice in connection with any equipment
supplied for this contract.



